Notice of Bid/Request for Proposal

OTHER AGENCIES AND ORGANIZATIONS
Jon F. Swift Construction
Final Bid - PRNR Admin & Multipurpose Building - Sarasota County

Scope of Work 

• Jon F. Swift, Inc. has been awarded the construction management contract for the Parks and Recreation & Natural Resources new administration and multipurpose buildings to be located at Twin Lakes Park. The project site address is 5895 Hummingbird Ave., Sarasota, FL 34241.
• Construction is expected to begin in July 2024. Refer to document 03 project schedule for phasing, sequencing durations and other information regarding the project schedule. 
• Sarasota County will issue Owner Direct Purchase Order(s) for tax savings. This will apply to single vendor purchases in excess of $50,000.00. With no more than three (3) vendor invoices for the entire project.
• This project has separate funding sources and will require independent cost breakdown for the buildings below:
o Approximately 12,500 SF Admin Building
o Approximately 8,000 SF Multipurpose Building
• This project will include, but not be limited to the following trade bid packages:
o Survey
o Materials Testing
o Demolition
o Concrete & Masonry
o Metal Fabrications & Handrails
o Cabinets & Countertops
o Hollow Metal Doors & Hardware
o Storefront Windows
o Stucco
o Drywall
o Flooring (Ceramic Tile, LVT & Carpet)
o Acoustical Ceilings & Wall Panels
o Paint
o Visual Display Boards
o Toilet Partitions & Accessories
o Fire Extinguishers
o Wall Protection
o Flagpole
o Metal Canopies
o Window Treatments
o Fire Sprinkler System
o Plumbing
o HVAC
o Electrical & Site Electric
o Communications
o Access Control & Surveillance
o Fire Alarm
o Site Development & Utilities
o Landscape
• Bidders are required to hold all proposals for ninety (90) days from the bid date specified below. No cost escalation will be allowed after the award of any subcontract. Bidders shall consider the duration of the project and the tentative schedule for their scope of work and price the job accordingly. Proposals which include material escalation clauses may be deemed non-responsive by the Construction Manager.
Prebid Meeting
• There will be a pre-bid meeting on Thursday, March 28, 2024, 10:00 a.m.

• Prebid Meeting will be held at JFS office. 2221 8th St, Sarasota, FL 34237
• Meeting attendance will also be available virtually vis MS Teams

Questions/Contact
• If there are any questions, discoveries of conflicts with documents, constructability problems, etc. please do not hesitate to contact us so that we may work toward resolving these issues.
• Last day for questions is Thursday, April 4, 2024
• Send bid related questions to: Andrea Vargas at andrea@jonfswiftinc.com 
• Submission of bids through Procore is preferred but they can be emailed to the email address above.
Bid Due Date 

• Bids are Due Wednesday, April 17, 2024, 2:00 p.m.

Bidding Instructions 

• Bidders are responsible for satisfying all requirements of the contract documents and bid package.
• Bidders shall understand that the bid package is for the purposes of illustration and clarification and that the scope of work is not limited to what is defined herein. 

• Bidders shall realize that, pending final adjustments to the scope of work, this bid package is intended to become an exhibit to the subcontract agreement. 

• Bidders will review the complete set of contract documents and agree that their proposal is all-inclusive of the related scope of work. No claims will be allowed for failure to review the complete set of contract documents. 

• Bidders shall submit proposals on the attached, exhibit-08, bid form along with any self-provided supplementary clarifications or exclusions. 

• Bidders, with the submission of their proposal, acknowledge their agreement to meet all requirements set forth in attached sample subcontract agreement and insurance requirements. If and when a contract is released, a Certificate of Liability Insurance will be required including an endorsement form listing Jon F. Swift, Inc. as additional insured on a primary basis for on-going and completed operations. Any cost premium for this must be included with bid proposal. 
• Bidder understands that time is of the essence and, if notified of the intent to award a Subcontract, agrees to execute a subcontract agreement complete with all required insurance certificates and bond forms (if applicable) within seven (7) calendar days. 

• The Construction Manager reserves the right to accept or reject any bids not meeting the above requirements.
Subcontractor General Requirements 

• Provide continuous clean-up and housekeeping of your onsite work area at all times while your work is in progress. Onsite dumpsters for general construction trash and debris will be provided by the Construction Manager. 
• All Subcontractor change proposals shall provide sufficient detail/breakdown as required by the Construction Manager to determine their acceptability including: materials, quantities, unit pricing, labor hours and labor rates. Markup percentages shall be applied to direct cost of the work only and shall be inclusive of all work associated with the related change.
• Subcontractor shall comply with all OSHA requirements and Jon F. Swift, Inc. safety policies as indicated in the Attachment “B” to subcontract agreement (document 06 Safety) provided with the sample documents.
• Subcontractor shall provide closeout documents to the Construction Manager in a form compatible with the Sarasota County Closeout standard.
